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Budgetary Figures For Production
Quantities Of The Micro-Stereoscope And
Binocular Microscope Combijnation

Contract STATINTL

!
Since only the optical design (Phase I) of the contract has been compteted

and only a preliminary mechanical layout has béen made, it is obvious

that the figures being submitted are for budgetary purposes only.
|

We have thoroughly reviewd our proposed mechénical mounting and have
tried to anticipate any areas that might present ;I)roblems in fabrication,
however, it would be impossible to compute acc:bra.te costs without the
final design. ’

However, we do feel that we are submitting cost figures that, although

are budgetary, will not vary by more than a factor of 20%.

The following are our estimated manufacturing cost in lots of 100:

STATINTL

Note: Tooling would be short run type(economical runs of up to 250 units),

to produce a minimum of 2000 units before replacement.

STATINTL
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